



Phase Breakdown

Vendor: TARGET

Labor Level: CONEST

18 May 2016 10:40:53

Bid Name: BASE BID*

Bid Template: BASIC (EXPANDED O&P)

<u>Phase</u>	<u>SubPhase</u>	<u>Level</u>	<u>SubLevel</u>	<u>Area</u>	<u>Total</u>	<u>Quote</u>	<u>Material</u>	<u>Labor</u>	<u>Equip</u>	<u>SubCont</u>	<u>DJC</u>
Job					70,827.63	17,010.12	15,854.32	37,270.19	--	--	693.00
FIXTURES	Grouped	Grouped	Grouped	Grouped	8,040.59	--	610.48	7,417.24	--	--	12.87
DEVICES	Grouped	Grouped	Grouped	Grouped	11,747.75	--	5,331.17	6,304.16	--	--	112.42
BRANCH	Grouped	Grouped	Grouped	Grouped	10,590.02	--	2,461.03	8,077.10	--	--	51.89
HVAC & MOTORS	Grouped	Grouped	Grouped	Grouped	1,177.64	--	309.12	862.00	--	--	6.52
FEEDERS	Grouped	Grouped	Grouped	Grouped	4,263.14	--	1,923.95	2,298.62	--	--	40.57
DISTRIBUTION EQUIPMENT	Grouped	Grouped	Grouped	Grouped	19,541.61	9,296.14	2,267.80	7,733.82	--	--	243.84
TEMPORARY WIRING	Grouped	Grouped	Grouped	Grouped	1,282.73	--	1,256.24	--	--	--	26.49
FIRE ALARM	Grouped	Grouped	Grouped	Grouped	11,316.57	7,713.98	913.81	2,506.85	--	--	181.93
RACEWAYS	Grouped	Grouped	Grouped	Grouped	2,050.89	--	495.34	1,545.11	--	--	10.45
GROUNDING & BONDING	Grouped	Grouped	Grouped	Grouped	816.69	--	285.38	525.29	--	--	6.02

The following Phases are not included in this Bid:

Phase > SubPhase > Level > SubLevel > Area

Labor Type

Has Takeoff?
